

No.U-11021/02/2020-DMEO
NITI Aayog
Development Monitoring and Evaluation Office

Dated: 30th Sept 2020

CORRIGENDUM II

Subject: Request for Proposal (RFP) for Selection of Technical Consultant for Establishment of a Program Management Unit (PMU) to support DMEO in the Institutionalization of Output Outcome Monitoring Framework (OOMF) of Govt. of India. - Changes in RFP - regarding

1. This Corrigendum forms an integral part of the above RFP.
2. Pursuant to the release of the RFP for Selection of Technical Consultant for Establishment of a Program Management Unit (PMU) to support DMEO in the Institutionalization of Output Outcome Monitoring Framework (OOMF) of Govt. of India issued by DMEO, NITI Aayog on 31st August 2020, following is the amendment in the RFP. The deletions in the earlier text of the RFPs are indicated as strikethrough and the additions are underlined:

S No.	Clause No.	Provision in the RFP																											
(1)	1.8.	<p>Schedule of Selection Process</p> <p>The Authority would endeavour to adhere to the following schedule:</p> <table border="1"><thead><tr><th>#</th><th>Event Description</th><th>Date</th></tr></thead><tbody><tr><td>1</td><td>Last date for receiving queries/clarifications</td><td>Thursday, 10 September, 2020</td></tr><tr><td>2</td><td>Pre-Proposal Conference</td><td>Tuesday, 15 September, 2020</td></tr><tr><td>3</td><td>Authority response to queries</td><td>Monday, 21 September, 2020 <u>Friday, 9 October, 2020</u></td></tr><tr><td>4</td><td>Proposal Due Date or PDD</td><td>Monday, 5 October, 2020 <u>Monday, 2 November, 2020</u></td></tr><tr><td>5</td><td>Opening of Proposals</td><td>Tuesday, 6 October, 2020 <u>Tuesday, 3 November, 2020</u></td></tr><tr><td>6</td><td>Letter of Award (LOA)</td><td>Tuesday, 27 October, 2020 <u>Tuesday, 24 November, 2020</u></td></tr><tr><td>7</td><td>Signing of Agreement</td><td>Monday, 9 November, 2020 <u>Monday, 7 December, 2020</u></td></tr><tr><td>8</td><td>Validity of Applications</td><td>90 days of Proposal Due Date</td></tr></tbody></table>	#	Event Description	Date	1	Last date for receiving queries/clarifications	Thursday, 10 September, 2020	2	Pre-Proposal Conference	Tuesday, 15 September, 2020	3	Authority response to queries	Monday, 21 September, 2020 <u>Friday, 9 October, 2020</u>	4	Proposal Due Date or PDD	Monday, 5 October, 2020 <u>Monday, 2 November, 2020</u>	5	Opening of Proposals	Tuesday, 6 October, 2020 <u>Tuesday, 3 November, 2020</u>	6	Letter of Award (LOA)	Tuesday, 27 October, 2020 <u>Tuesday, 24 November, 2020</u>	7	Signing of Agreement	Monday, 9 November, 2020 <u>Monday, 7 December, 2020</u>	8	Validity of Applications	90 days of Proposal Due Date
#	Event Description	Date																											
1	Last date for receiving queries/clarifications	Thursday, 10 September, 2020																											
2	Pre-Proposal Conference	Tuesday, 15 September, 2020																											
3	Authority response to queries	Monday, 21 September, 2020 <u>Friday, 9 October, 2020</u>																											
4	Proposal Due Date or PDD	Monday, 5 October, 2020 <u>Monday, 2 November, 2020</u>																											
5	Opening of Proposals	Tuesday, 6 October, 2020 <u>Tuesday, 3 November, 2020</u>																											
6	Letter of Award (LOA)	Tuesday, 27 October, 2020 <u>Tuesday, 24 November, 2020</u>																											
7	Signing of Agreement	Monday, 9 November, 2020 <u>Monday, 7 December, 2020</u>																											
8	Validity of Applications	90 days of Proposal Due Date																											

3. All the other terms and conditions of the RFP shall remain unaffected.